April 21, 2021
Addendum No. 1

RFP No. #1031

Title: A/E Services

Issue Date: March 22, 2021

Original Due Date: April 29, 2019 at 5:00 p.m. EST

Re: Responses to Questions asked before the deadline of July 9, 2019 at 5:00 p.m. and the
extension of the Responses Deadline

The above referenced Request for Proposal has the below listed changes to the RFP. Sign
and attach this entire document to the proposal as proof of receipt. The following change(s)
or clarification(s) are as follows:

Reference Page 2, 15t paragraph after “Period of Contract” section, replace as follows:
Sealed Proposals will be received until 4:00 PM, May 3, 2021, for furnishing the
services described herein.

Questions and Answers

Q) I had quick question about this project to help us advertise the RFP to the best
suited firms: Has a budget or estimated cost range been set for construction?

A) The budget for the entire project is $1,619,980. That budget includes the amount for the
AJE services and the construction of the Pre-Fabricated Complex for the farm.

Q) Describe the program, siting, appearance, aesthetics, functional arrangement, and
level of quality desired by the Agency?

A) Please view eVA for the attachments that are titled “CLERMONT SITE PLAN” and
the document titled “CLERMONT FARM BARN REPLACEMENT”.

The Department of Historic Resources must receive a signed acknowledgement of this
Addendum attached to your proposal. Signature on this Addendum does not substitute
your signature on the original proposal document. Please remember to sign your original
proposal document.

Sincerely,

Madrika Martin, VCA, VCO, VCCO
Procurement Officer

ACKNOWLEDGEMENT

Name of Firm Date

Signature/Title



